DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/12/2018

* % * BID CHECK REPORT * * * TIME: 08:12
PS&E JOB NO : 18B014 REVISION NO : BIDS OPENED ON : May 16 2018
CONTRACT NO : 009274 REGION NO  :2 AWARDED ON : May 29 2018
VERSION NO :1 WORK ORDER# : XL4630
. I LOW BIDDER ——————— ——————— 2ND BIDDER ——————— —————mm 3RD BIDDER ———————
TITLE :US 97 HURST CONSTRUCTION LLC KRCI LLC BELSAAS & SMITH CONSTRUCTION,
E;EVEUEEII:TBARRIER 316 URBAN INDUSTRIAL WAY 125 SE MCGEE ST 103 E 4TH AVE STE 209
18B014 EAST WENATCHEE WA 98802-9271 98926-3189
PROJECT . GCB 2850, NHPP-0097 (166) WENATCHEE WA 988070990 WENATCHEE WA 988025362 ELLENSBURG WA 989260926
COUNTY (S)  : KITTITAS CONTRACTOR NUMBER : 100461 CONTRACTOR NUMBER : 100343 CONTRACTOR NUMBER : 100693
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
PREPARATION
1 MOBILIZATION
L.S. -54.17% -17.50 % 33.33%
120, 000.00 55,000.00 —65,000.00 99,000.00 -21,000.00 160,000.00 40,000.00
2 MOBILIZATION GCB 2850
L.S. 500.00 % -80.00 % 0.00%
5,000.00 30,000.00  25,000.00 1,000.00 ~4,000.00 5,000.00 0.00
3 REMOVING GUARDRAIL
1207.0000 L.F. 4.0000 5.2500 31.25% 6.0000 50.00 % 5.0000 25.00%
4,828.00 6,336.75 1,508.75 7,242.00 2,414.00 6,035.00 1,207.00
4 REMOVING GUARDRAIL ANCHOR
4.0000 EACH 500.0000 300.0000 -40.00% 360.0000 -28.00 % 300.0000 —40.00%
2,000.00 1,200.00 -800.00 1,440.00 -560.00 1,200.00 -800.00
GRADING
5 EARTHWORK
L.S. 114.29% 78.57 % 125.71 %
70,000.00 150, 000.00 80,000.00 125, 000.00 55,000.00 158, 000.00 88,000.00
DRAINAGE
6 STREAMBED MATERIAL
1095.0000 TON 45.0000 43.0000 -4.44% 42.0000 -6.67% 45.0000 0.00%
49,275.00 47,085.00  -2,190.00 45,990.00 -3,285.00 49,275.00 0.00
7 HABITAT BOULDER THREE MAN
13.0000 EACH 150.0000 150.0000 0.00% 390.0000 160.00 % 200.0000 33.33%
1,950.00 1,950.00 0.00 5,070.00 3,120.00 2,600.00 650.00
8 ROCK FOR EROSION AND SCOUR PROTECTION CLASS B
75.0000 c.Y. 60.0000 80.0000 33.33% 100.0000 66.67 % 100.0000 66.67%
4,500.00 6,000.00 1,500.00 7,500.00 3,000.00 7,500.00 3,000.00

9 7715- FORCE ACCOUNT - ADDITIONAL STREAM WORK
EST. 0.00% 0.00 % 0.00%
11,000.00 11,000.00 11,000.00 11,000.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/12/2018

* % * BID CHECK REPORT * * * TIME: 08:12
PS&E JOB NO : 18B014 REVISION NO : BIDS OPENED ON : May 16 2018
CONTRACT NO : 009274 REGION NO  :2 AWARDED ON : May 29 2018
VERSION NO :1 WORK ORDER# : XL4630
. I LOW BIDDER ——————— ——————— 2ND BIDDER ——————— —————mm 3RD BIDDER ———————
TITLE :US 97 HURST CONSTRUCTION LLC KRCI LLC BELSAAS & SMITH CONSTRUCTION,
E;EVEUEEII:TBARRIER 316 URBAN INDUSTRIAL WAY 125 SE MCGEE ST 103 E 4TH AVE STE 209
18B014 EAST WENATCHEE WA 98802-9271 98926-3189
PROJECT . GCB 2850, NHPP-0097 (166) WENATCHEE WA 988070990 WENATCHEE WA 988025362 ELLENSBURG WA 989260926
COUNTY (S)  : KITTITAS CONTRACTOR NUMBER : 100461 CONTRACTOR NUMBER : 100343 CONTRACTOR NUMBER : 100693
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
DRAINAGE
10 QUARRY SPALLS
89.0000 c.Y. 60.0000 80.0000 33.33% 80.0000 33.33 % 60.0000 0.00%
5,340.00 7,120.00 1,780.00 7,120.00 1,780.00 5,340.00 0.00
11 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1
L.S. 13.96% 15.54 % 26.13%
444,000.00 506,000.00 62,000.00 513,000.00 69,000.00 560,000.00 116,000.00
12 CULVERT BEDDING MATERIAL
43.0000 c.Y. 50.0000 80.0000 60.00% 100.0000 100.00 % 100.0000 100.00 %
2,150.00 3,440.00 1,290.00 4,300.00 2,150.00 4,300.00 2,150.00
13 TEMPORARY STREAM DIVERSION
L.S. 0.00% -13.33 % 166.67%
15,000.00 15,000.00 0.00 13,000.00 -2,000.00 40,000.00  25,000.00
14 FISH EXCLUSION
EST. 0.00% 0.00% 0.00%
2,500.00 2,500.00 2,500.00 2,500.00
15 TEMPORARY DEWATERING SYSTEM
L.S. -65.71% -87.14 % 14.29%
35,000.00 12,000.00 -23,000.00 4,500.00 -30,500.00 40,000.00 5,000.00
16 TEMPORARY DEWATERING PLAN
L.S. -80.00 % -40.00 % 20.00%
2,500.00 500.00  -2,000.00 1,500.00 -1,000.00 3,000.00 500.00
STRUCTURE
17 SHORING OR EXTRA EXCAVATION CL. A
L.S. -90.29% -99.03 % -2.91%
103, 000.00 10,000.00 -93,000.00 1,000.00 -102,000.00 100,000.00  -3,000.00

18 GRAVEL BACKFILL FOR WALL
65.0000 c.Y. 50.0000 80.0000 60.00% 98.0000 96.00 % 100.0000 100.00 %
3,250.00 5,200.00 1,950.00 6,370.00 3,120.00 6,500.00 3,250.00



DOT_RGGBO1

PS&E JOB NO

: 18B014 REVISION NO

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *

BID CHECK REPORT * * *

BIDS OPENED ON

DATE: 04/12/2018
TIME: 08:12

: May 16 2018

CONTRACT NO : 009274 REGION NO  :2 AWARDED ON : May 29 2018
VERSION NO :1 WORK ORDER# : XL4630
. I LOW BIDDER ——————— ——————— 2ND BIDDER ——————— —————mm 3RD BIDDER ———————
TITLE :US 97 HURST CONSTRUCTION LLC KRCI LLC BELSAAS & SMITH CONSTRUCTION,
E;EVEUEEII:TBARRIER 316 URBAN INDUSTRIAL WAY 125 SE MCGEE ST 103 E 4TH AVE STE 209
18B014 EAST WENATCHEE WA 98802-9271 98926-3189
PROJECT . GCB 2850, NHPP-0097 (166) WENATCHEE WA 988070990 WENATCHEE WA 988025362 ELLENSBURG WA 989260926
COUNTY (S)  : KITTITAS CONTRACTOR NUMBER : 100461 CONTRACTOR NUMBER : 100343 CONTRACTOR NUMBER : 100693
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
STRUCTURE
19 PERMEON TREATMENT
130.0000 s.Y. 45.0000 10.0000 -77.78% 25.0000 —44.44% 50.0000 11.11%
5,850.00 1,300.00  -4,550.00 3,250.00 -2,600.00 6,500.00 650.00
SURFACING
20 CRUSHED SURFACING BASE COURSE
450.0000 TON 40.0000 35.0000 -12.50% 36.0000 -10.00 % 40.0000 0.00%
18,000.00 15,750.00  -2,250.00 16,200.00 -1,800.00 18, 000.00 0.00
HOT MIX ASPHALT
21 HMA CL. 3/8 IN. PG 64H-28
375.0000 TON 120.0000 150.0000 25.00 % 190.0000 58.33 % 225.0000 87.50%
45,000.00 56,250.00 11,250.00 71,250.00 26,250.00 84,375.00 39,375.00
22 JOB MIX COMPLIANCE PRICE ADJUSTMENT
cALC 0.00% 0.00 % 0.00%
1,350.00 1,350.00 1,350.00 1,350.00
23 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
900.00 900.00 900.00 900.00
24 ASPHALT COST PRICE ADJUSTMENT
cALC 0.00% 0.00 % 0.00%
450.00 450.00 450.00 450.00
EROSION CONTROL AND ROADSIDE PLANTING
25 ESC LEAD
5.0000 DAY 110.0000 12.5000 -88.64% 300.0000 172.73 % 100.0000 -9.09%
550.00 62.50 -487.50 1,500.00 950.00 500.00 -50.00
26 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00% 0.00%
10,000.00 10, 000.00 10,000.00 10, 000.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *

BID CHECK REPORT

* * *

DATE: 04/12/2018
TIME: 08:12

PS&E JOB NO : 18B014 REVISION NO BIDS OPENED ON : May 16 2018
CONTRACT NO : 009274 REGION NO  :2 AWARDED ON : May 29 2018
VERSION NO :1 WORK ORDER# : XL4630
. I LOW BIDDER ——————— ——————— 2ND BIDDER ——————— —————mm 3RD BIDDER ———————
TITLE :US 97 HURST CONSTRUCTION LLC KRCI LLC BELSAAS & SMITH CONSTRUCTION,
E;EVEUEEII:TBARRIER 316 URBAN INDUSTRIAL WAY 125 SE MCGEE ST 103 E 4TH AVE STE 209
18B014 EAST WENATCHEE WA 98802-9271 98926-3189
PROJECT . GCB 2850, NHPP-0097 (166) WENATCHEE WA 988070990 WENATCHEE WA 988025362 ELLENSBURG WA 989260926
COUNTY (S)  : KITTITAS CONTRACTOR NUMBER : 100461 CONTRACTOR NUMBER : 100343 CONTRACTOR NUMBER : 100693
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
EROSION CONTROL AND ROADSIDE PLANTING
27 EROSION/WATER POLLUTION CONTROL GCB 2850
EST. 0.00% 0.00% 0.00%
3,500.00 3,500.00 3,500.00 3,500.00
28 SEEDING AND MULCHING
0.6000 ACRE 5,000.0000 1,300.0000 -74.00% 1,000.0000 -80.00 % 3,000.0000 -40.00%
3,000.00 780.00  -2,220.00 600.00 -2,400.00 1,800.00  -1,200.00
29 LIVE STAKE BUNDLE
30.0000 EACH 30.0000 50.0000 66.67% 120.0000 300.00 % 50.0000 66.67%
900.00 1,500.00 600.00 3,600.00 2,700.00 1,500.00 600.00
30 MEDIUM COMPOST
0.5000 ACRE 20,000.0000 25,000.0000 25.00% 20,000.0000 0.00 % 19,000.0000 -5.00%
10,000.00 12,500.00 2,500.00 10,000.00 0.00 9,500.00 -500.00
31 WEED AND PEST CONTROL
EST. 0.00% 0.00% 0.00%
2,500.00 2,500.00 2,500.00 2,500.00
32 HIGH VISIBILITY FENCE
700.0000 L.F. 3.0000 4.0000 33.33% 4.0000 33.33 % 5.0000 66.67%
2,100.00 2,800.00 700.00 2,800.00 700.00 3,500.00 1,400.00
33 BIODEGRADABLE EROSION CONTROL BLANKET
95.0000 s.Y. 4.0000 10.0000 150.00 % 6.0000 50.00 % 6.0000 50.00 %
380.00 950.00 570.00 570.00 190.00 570.00 190.00
34 LARGE LOG WITH/ ROOTWAD
8.0000 EACH 800.0000 1,300.0000 62.50 % 800.0000 0.00 % 900.0000 12.50%
6,400.00 10,400.00 4,000.00 6,400.00 0.00 7,200.00 800.00
35 EXTRA LARGE LOG WITH/ ROOTWAD
4.0000 EACH 800.0000 1,600.0000 100.00 % 850.0000 6.25% 1,300.0000 62.50%
3,200.00 6,400.00 3,200.00 3,400.00 200.00 5,200.00 2,000.00
36 LWM STRUCTURE TYPE A
5.0000 EACH 350.0000 350.0000 0.00% 800.0000 128.57 % 400.0000 14.29%
1,750.00 1,750.00 0.00 4,000.00 2,250.00 2,000.00 250.00
37 LWM STRUCTURE TYPE B
10.0000 EACH 200.0000 200.0000 0.00% 700.0000 250.00 % 360.0000 80.00 %
2,000.00 2,000.00 0.00 7,000.00 5,000.00 3,600.00 1,600.00



DOT_RGGBRO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/12/2018
* * * BID CHECK REPORT * * * TIME: 08:12
PSSE JOB NO : 18B014 REVISION NO BIDS OPENED ON : May 16 2018
CONTRACT NO : 009274 REGION NO  :2 AWARDED ON : May 29 2018
VERSION NO :1 WORK ORDER# : XL4630
. T LOW BIDDER ——————— ——————— 2ND BIDDER ——————= ——————e 3RD BIDDER ———————
TITLE :US 97 HURST CONSTRUCTION LLC KRCI LLC BELSAAS & SMITH CONSTRUCTION,
E;EVEUEEII:TBARRIER 316 URBAN INDUSTRIAL WAY 125 SE MCGEE ST 103 E 4TH AVE STE 209
188014 EAST WENATCHEE WA 98802-9271 98926-3189
PROJECT . GCB 2850, NHPP-0097 (166) WENATCHEE WA 988070990 WENATCHEE WA 988025362 ELLENSBURG WA 989260926
COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 100461 CONTRACTOR NUMBER : 100343 CONTRACTOR NUMBER : 100693
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF.
EROSION CONTROL AND ROADSIDE PLANTING
38 LWM STRUCTURE TYPE C
5.0000 EACH 700.0000 450.0000 -35.71% 700.0000 0.00 % 400.0000 —42.86%
3,500.00 2,250.00  -1,250.00 3,500.00 0.00 2,000.00 -1,500.00
39 LWM STRUCTURE TYPE D
12.0000 EACH 500.0000 450.0000 -10.00% 900.0000 80.00 % 400.0000 -20.00%
6,000.00 5,400.00 -600.00 10,800.00 4,800.00 4,800.00  -1,200.00
40 LWM STRUCTURE TYPE E
7.0000 EACH 800.0000 530.0000 -33.75% 1,200.0000 50.00 % 600.0000 —25.00%
5,600.00 3,710.00  -1,890.00 8,400.00 2,800.00 4,200.00  -1,400.00
41 LWM STRUCTURE TYPE F
4.0000 EACH 800.0000 700.0000 -12.50% 1,400.0000 75.00 % 600.0000 -25.00%
3,200.00 2,800.00 -400.00 5,600.00 2,400.00 2,400.00 -800.00
42 LWM STRUCTURE TYPE G
4.0000 EACH 3,500.0000 1,800.0000 -48.57% 3,500.0000 0.00% 2,800.0000 —20.00%
14,000.00 7,200.00  -6,800.00 14,000.00 0.00 11,200.00  -2,800.00
TRAFFIC
43 AES. TR. BEAM GUARDRAIL TYPE 31
925.0000 L.F. 45.0000 44.0000 -2.22% 51.0000 13.33 % 45.0000 0.00%
41,625.00 40,700.00 -925.00 47,175.00 5,550.00 41, 625.00 0.00
44 AES. TR. BEAM GUARDRAIL TRANSITION SECTION TYPE 21
4.0000 EACH 4,000.0000 4,000.0000 0.00% 4,900.0000 22.50 % 4,600.0000 15.00 %
16,000.00 16,000.00 0.00 19,600.00 3,600.00 18,400.00 2,400.00
45 AES. TR. BEAM GUARDRAIL ANCHOR TYPE 10
2.0000 EACH 1,200.0000 1,500.0000 25.00% 1,700.0000 41.67% 1,600.0000 33.33%
2,400.00 3,000.00 600.00 3,400.00 1,000.00 3,200.00 800.00
46 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL
2.0000 EACH 4,000.0000 3,600.0000 -10.00% 3,600.0000 -10.00 % 3,400.0000 -15.00%
8,000.00 7,200.00 -800.00 7,200.00 -800.00 6,800.00  -1,200.00
47 PRECAST CONC. BARRIER TYPE 2
112.5000 L.F. 55.0000 60.0000 9.09% 67.0000 21.82 % 64.0000 16.36%
6,187.50 6,750.00 562.50 7,537.50 1,350.00 7,200.00 1,012.50



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/12/2018

* * * BID CHECK REPORT * * * TIME: 08:12
PSSE JOB NO : 18B014 REVISION NO : BIDS OPENED ON : May 16 2018
CONTRACT NO : 009274 REGION NO  :2 AWARDED ON : May 29 2018
VERSION NO :1 WORK ORDER# : XL4630
. T LOW BIDDER ——————— ——————— 2ND BIDDER ——————= ——————e 3RD BIDDER ———————
TITLE :US 97 HURST CONSTRUCTION LLC KRCI LLC BELSAAS & SMITH CONSTRUCTION,
E;EVEUEEII:TBARRIER 316 URBAN INDUSTRIAL WAY 125 SE MCGEE ST 103 E 4TH AVE STE 209
188014 EAST WENATCHEE WA 98802-9271 98926-3189
PROJECT . GCB 2850, NHPP-0097 (166) WENATCHEE WA 988070990 WENATCHEE WA 988025362 ELLENSBURG WA 989260926
COUNTY(S) :KITTITAS CONTRACTOR NUMBER : 100461 CONTRACTOR NUMBER : 100343 CONTRACTOR NUMBER : 100693
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF. TOTAL AMOUNT AMT . DIFF.
TRAFFIC
48 FLEXIBLE GUIDE POST
26.0000 EACH 60.0000 50.0000 -16.67% 70.0000 16.67 % 65.0000 8.33%
1,560.00 1,300.00 -260.00 1,820.00 260.00 1,690.00 130.00
49 PAINT LINE
4500.0000 L.F. 0.2000 1.5000 650.00 % 0.5500 175.00 % 0.5000 150.00 %
900.00 6,750.00 5,850.00 2,475.00 1,575.00 2,250.00 1,350.00
50 PLASTIC STOP LINE
27.0000 L.F. 30.0000 500.0000 1,566.67% 18.5000 -38.33 % 20.0000 -33.33%
810.00 13,500.00  12,690.00 499.50 -310.50 540.00 -270.00
51 PAINTED DRAINAGE MARKING
2.0000 EACH 80.0000 150.0000 87.50 % 30.0000 -62.50 % 50.0000 -37.50%
160.00 300.00 140.00 60.00 -100.00 100.00 -60.00
52 PERMANENT SIGNING
L.S. 750.00 % 50.00 % 200.00 %
1,000.00 8,500.00 7,500.00 1,500.00 500.00 3,000.00 2,000.00
53 TEMPORARY PAVEMENT MARKING-SHORT DURATION
150.0000 L.F. 1.2000 1.5000 25.00% 8.0000 566.67 % 4.0000 233.33%
180.00 225.00 45.00 1,200.00 1,020.00 600.00 420.00
54 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -88.64% -52.27 % 138.64 %
44,000.00 5,000.00 -39,000.00 21,000.00 -23,000.00 105, 000.00 61,000.00
OTHER ITEMS
55 STRUCTURE SURVEYING
L.S. -2.00% -10.00 % -10.00%
10,000.00 9,800.00 -200.00 9,000.00 -1,000.00 9,000.00  -1,000.00
56 ROADWAY SURVEYING
L.S. 40.00 % 0.00 % 20.00%
5,000.00 7,000.00 2,000.00 5,000.00 0.00 6,000.00 1,000.00

57 CABLE FENCE
111.0000 L.F. 350.0000 420.0000 20.00% 400.0000 14.29 % 440.0000 25.71%
38,850.00 46,620.00 7,770.00 44,400.00 5,550.00 48,840.00 9,990.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 04/12/2018
* % * BID CHECK REPORT * * * TIME: 08:12
PS&E JOB NO : 18B014 REVISION NO BIDS OPENED ON : May 16 2018
CONTRACT NO : 009274 REGION NO  :2 AWARDED ON : May 29 2018
VERSION NO :1 WORK ORDER# : XL4630
. I LOW BIDDER ——————— ——————— 2ND BIDDER ——————— —————mm 3RD BIDDER ———————
TITLE :US 97 HURST CONSTRUCTION LLC KRCI LLC BELSAAS & SMITH CONSTRUCTION,
E;EVEUEEII:TBARRIER 316 URBAN INDUSTRIAL WAY 125 SE MCGEE ST 103 E 4TH AVE STE 209
18B014 EAST WENATCHEE WA 98802-9271 98926-3189
PROJECT . GCB 2850, NHPP-0097 (166) WENATCHEE WA 988070990 WENATCHEE WA 988025362 ELLENSBURG WA 989260926
COUNTY (S)  : KITTITAS CONTRACTOR NUMBER : 100461 CONTRACTOR NUMBER : 100343 CONTRACTOR NUMBER : 100693
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
58 ROADSIDE CLEANUP
EST. 0.00% 0.00% 0.00%
5,000.00 5,000.00 5,000.00 5,000.00
59 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00%
5.00 5.00 5.00 5.00
60 MINOR CHANGE
CALC 0.00% 0.00% 0.00%
-2.00 -2.00 -2.00 -2.00
61 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00%
-1.00 -1.00 -1.00 -1.00
62 SPCC PLAN
L.S -75.00% -50.00 % 0.00%
1,000.00 250.00 -750.00 500.00 -500.00 1,000.00 0.00
63 CONSTRUCTION GEOTEXTILE FOR SEPARATION
470.0000 s.Y. 2.0000 5.0000 150.00 % 5.0000 150.00 % 3.0000 50.00 %
940.00 2,350.00 1,410.00 2,350.00 1,410.00 1,410.00 470.00
64 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL
100.0000 s.Y. 5.0000 4.0000 -20.00% 5.0000 0.00% 5.0000 0.00%
500.00 400.00 -100.00 500.00 .00 500.00 0.00
65 CONSTRUCTION GEOTEXTILE FOR EMBANKMENT REINFORCEMENT
956.0000 s.Y. 4.5000 8.0000 77.78% 7.0000 55.56 % 6.0000 33.33%
4,302.00 7,648.00 3,346.00 6,692.00 2,390.00 5,736.00 1,434.00
CONTRACT TOTAL $1,219,839.50 $1,211,129.25 -0.71% $1,235,013.00 1.24% $1, 617, 688.00 32.61%
BASE TOTAL $1,219,839.50 $1,211,129.25 -0.71% $1,235,013.00 1.24% $1,617,688.00 32.61%




